

COBB COUNTY SCHOOL DISTRICT - CONSTRUCTION BID TABSHEET



PROJECT: Lindley 6th Grade Academy Modifications	PROJECT NUMBER: BID 12-42 / Project #8035		ARCHITECT/ENGINEERS: Moreland Altobelli Associates		DATE/TIME: 3:00 PM, December 13, 2011			
BIDDERS	A.M. ADAMS BUILDING CORP.		AMACHER BROS. CONSTRUCTION		ATLANTIC SOUTH CONSTRUCTION		BARTOS BUILDING CO.	
	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts
BASE BID	\$1,000,000.00	\$130,000.00	\$1,129,000.00		\$874,359.00		\$1,006,771.00	
Total base Bid with Envelope Adjustments	\$1,130,000.00		\$1,129,000.00		\$874,359.00		\$1,006,771.00	
ALTERNATE 1 - Add renovation of staff toilets	\$125,000.00	\$18,000.00	\$121,000.00		\$74,300.00		\$92,082.00	
ALTERNATE 2 - Add renovation of locker rooms, including coach's toilet rooms	\$105,000.00	\$42,000.00	\$180,000.00		\$100,100.00		\$166,038.00	
ALTERNATE 3 - Add renovation of kitchen	\$169,000.00	\$30,000.00	\$196,000.00	(\$8,000.00)	\$91,160.00		\$164,612.00	
ALTERNATE 4 - Add replacement of water heater in main classroom building	\$25,000.00	\$14,000.00	\$27,000.00		\$21,800.00		\$27,604.00	
ALTERNATE 5 - Deletion of Liquidated Damages	\$0.00		\$0.00		\$0.00		(\$6,160.00)	
Total with Accepted Alternates		\$1,658,000.00		\$1,645,000.00		\$1,161,719.00		\$1,457,107.00
Alternates Recommended: 1,2,3,4								
NOTES: The following vendors obtained plans but opted not to submit a Bid: Diversified Construction, Lichy Commercial Construction and Reliant Construction Alternate Recommended:								
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED								

BY: Architect's signature on file in Procurement _____

FIRM: Moreland Altobelli Associates

DATE: December 13, 2011

The apparent low base bid is: Atlantic South Construction

COBB COUNTY SCHOOL DISTRICT - CONSTRUCTION BID TABSHEET



PROJECT: Lindley 6th Grade Academy Modifications						
BIDDERS	T.A. MILLSAP CONSTRUCTION		CP RICHARDS CONSTRUCTION		SOUTHCORE CONSTRUCTION	
	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts
BASE BID	\$1,068,000.00		\$1,289,000.00		\$890,000.00	
Total base Bid with Envelope Adjustments	\$1,068,000.00		\$1,289,000.00		\$890,000.00	
ALTERNATE 1 - Add renovation of staff toilets	\$92,000.00		\$110,000.00		\$85,000.00	
ALTERNATE 2 - Add renovation of locker rooms, including coach's toilet rooms	\$148,000.00		\$156,000.00		\$151,000.00	
ALTERNATE 3 - Add renovation of kitchen	\$122,600.00		\$154,000.00		\$166,000.00	
ALTERNATE 4 - Add replacement of water heater in main classroom building	\$33,000.00		\$33,000.00		\$25,000.00	
ALTERNATE 5 - Deletion of Liquidated Damages	\$0.00		\$0.00		\$0.00	
Total with Accepted Alternates		\$1,463,600.00		\$1,742,000.00		\$1,317,000.00
Alternates Recommended: 1,2,3,4						
NOTES: The following vendors obtained plans but opted not to submit a Bid: Diversified Construction, Lichy Commercial Construction and Reliant Construction Alternate Recommended:						
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED						

BY: Architect's signature on file in Procurement _____

FIRM: Moreland Altobelli Associates

DATE: December 13, 2011

The apparent low base bid is: Atlantic South Construction