

PROJECT: Harmony Leland Elementary School	PROJECT NUMBER:			ARCHITECT/ENGINEERS:				
Modification and Renovations	BID 13-36 / Proiect #8	268		Stevens & Wilki	Stevens & Wilkinson GA. Inc.			
BIDDERS	Bon Building Services		Classic Plains Construction, LLC		Diversified Construction of GA			
	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts		
BASE BID	\$468,220.00		\$443,800.00		\$693,000.00			
Total base Bid with Envelope Adjustments	\$468,220.00		\$443,800.00		\$693,000.00			
NOTES: The following vendors obtained plans but opted not to submit a Bid: Beatty Construction, Lefko								
Development,Triad Construciton								
Alternate Recommended:								
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED								

BY: Archiect's/Engineer's signature on file in Procurement

FIRM: Stevens Wilkinson GA, Inc.



PROJECT: Harmony Leland Elementary School Modification and Renovations	DATE/TIME: 3:00 PM. February 7. 2013			
BIDDERS	Lichty Commercial Construction			
	Bid Page	Envelope Adds/Deducts		
BASE BID	\$498,400.00	\$44,000.00		
Total base Bid with Envelope Adjustments	\$542,400.00			
NOTES: The following vendors obtained plans but opted not to submit a Bid: Beatty Construction, Lefko				
Development, Triad Construciton				
Alternate Recommended:				
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED				

BY: Archiect's/Engineer's signature on file in Procurement

FIRM: Stevens Wilkinson GA, Inc.



PROJECT: Harmony Leland Elementary School  Modification and Renovations					I	
BIDDERS	Matcon Construction		SouthCore Co	nstruction		
	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts
BASE BID	\$498,484.00		\$535,000.00			
Total base Bid with Envelope Adjustments	\$498,484.00		\$535,000.00		\$0.00	
NOTES: The following vendors obtained plans but opted not to submit a Bid: Beatty Construction, Lefko Development, Triad Construciton Alternate Recommended:						
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED						

BY: Archiect's/Engineer's signature on file in Procurement

FIRM: Stevens Wilkinson GA, Inc.



PROJECT: Harmony Leland Elementary School	
Modification and Renovations	
BIDDERS	
BASE BID	
Total base Bid with Envelope Adjustments	
NOTES: The following vendors obtained plans but	
opted not to submit a Bid: Beatty Construction, Lefko	
Development,Triad Construciton	
Alternate Recommended:	
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD,	
AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION	
AGAINST THE PROPOSAL FORMS SUBMITTED	

BY: Archiect's/Engineer's signature on file in Procurement

FIRM: Stevens Wilkinson GA, Inc.

PROJECT:	PROJECT NUMBER:	ARCHITECT/ENGINEERS:	DATE/TIME:
----------	-----------------	----------------------	------------

BIDDERS	Vendor 1		Vendor 2		Vendor 3		Vendor 4	
	Bid Page	Envelope		Envelope Changes	Bid Page	Envelope	Bid Page	Envelope Changes
BASE BID	\$ 100,000.00	(\$5,000.00)						
ALTERNATE 1	\$ 2,700.00	\$300.00						
BID BOND								
ADDENDA 1								
Total with all Alternates included	\$ 98,000.00		\$ -		\$ -		\$ -	
Total with XXXX Alternates Selected								
REMARKS								
Description of Alternates:								
Alternate Number 1:								
Deletion of Liquidated Damages								

I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED

Vendor 5		V	Vendor 6		Vendor 7		Vendor 8	
Bid Page	Envelope Changes							
\$ -		\$	-	\$	-	\$ -		